Makena Building Group

BUILDING PLAN EXAMINER & ARCHITECTURAL TECHNOLOGIST

kgothatsomakena@gmail.com

Professional Services Quotation

QS-2026-001

29 April 2026

Valid until: 29 May 2026

PROFESSIONAL SERVICES QUOTATION

Chokoe Mansion · Walkerville · New Residential Development

QUOTATION NO.	DATE ISSUED	VALID UNTIL
QS-2026-001	29 April 2026	29 May 2026

PREPARED FOR	**Mr & Mrs Chokoe**
PROJECT	**Proposed New Chokoe Mansion, Walkerville, Gauteng**
STATUS	**Existing drawings by GIANT BLUEPRINT cc (Rev 03A, Dec 2019)**
FLOOR AREA	**~740 m² (main house) to ~1,100 m² (incl. garage, patio, zones) — subject to architect's area schedule**
STOREYS	**2 storeys above natural ground level**

We have reviewed the existing drawing set (5 sheets, Rev 03A, dated December 2019) for the proposed Chokoe Mansion and have identified a number of deficiencies that resulted in the application not being approved. We propose the following professional services to bring this application to approval:

PHASE 1 — APPLICATION REVIEW & DEFICIENCY RESOLUTION

#	ITEM	DESCRIPTION	FEE (ZAR)
1.1	**Municipal Authority Confirmation**	Confirm whether property falls under COJ, Emfuleni, or another municipality. Obtain zoning certificate and confirm applicable development controls.	**R 2,500**
1.2	**Zoning Certificate Application**	Apply for and obtain official zoning certificate (< 60 days old required for submission).	**R 1,500**
1.3	**Title Deed & SG Diagram**	Obtain from client or conduct title search. Verify erf boundaries, servitudes, and conditions.	**R 2,000**
1.4	**SANS 10400-A Form 1 Preparation**	Complete the official application form with all required fields, owner details, architect and engineer particulars.	**R 1,500**

#	ITEM	DESCRIPTION	FEE (ZAR)
1.5	**Boundary Wall Relaxation Assessment**	Assess the 2.4m stone screen walls against the applicable 2.1m boundary wall limit. Prepare motivation/relaxation application if required.	**R 2,500**
1.6	**Client Consultations (×4)**	Meetings/calls with client to gather documentation, clarify requirements, and present findings.	**R 3,000**
Phase 1 Subtotal			**R 13,000**

PHASE 2 — PLAN REDRAW & CORRECTIONS

#	ITEM	DESCRIPTION	FEE (ZAR)
2.1	**Architectural Corrections**	Update drawings to resolve revision mismatch (Rev 01 vs Rev 03A), add building line dimensions, formal coverage/FAR schedule, door/window schedule verification.	**R 8,000**
2.2	**Fire Compliance Additions**	Add smoke detectors, fire extinguisher positions, emergency lighting, and fire master plan notes to drawings.	**R 3,500**
2.3	**Boundary Wall Revision**	Either redesign 2.4m walls to 2.1m OR prepare relaxation motivation. Based on Phase 1 outcome.	**R 2,500 – R 4,000**
2.4	**Glazing Colour Discrepancy Resolution**	Resolve black vs grey powder coat inconsistency noted between floor plan and elevation drawings.	**R 1,000**
2.5	**Site Coverage & FAR Schedule**	Produce formal calculation schedule showing erf size, building footprint, coverage %, floor areas, and FAR.	**R 2,000**
2.6	**SANS 10400-C Dimensions Check**	Verify all habitable room sizes, ceiling heights, window dimensions against applicable SANS requirements.	**R 2,000**
2.7	**Disabled Access Statement**	Prepare SANS 10400-E compliance statement (or formal deviation for private dwelling) for submission.	**R 1,500**
Phase 2 Subtotal			**R 20,500 – R 22,000**

PHASE 3 — SUBMISSION TO MUNICIPALITY

#	ITEM	DESCRIPTION	FEE (ZAR)
3.1	**Submission Package**	Compile all required documents into formal submission package per applicable municipal	**R 3,000**

#	ITEM	DESCRIPTION	FEE (ZAR)
	Preparation	requirements (digital + hard copy if required).	
3.2	**Submission Lodgement**	Lodge application with municipality. Track reference number.	**R 1,500**
3.3	**Municipal Fee Payment**	Pay all applicable submission, plan approval, and inspection fees on client's behalf.	**Cost + 10%**
3.4	**Fire Department Submission** (if required)	Submit to COJ/Emfuleni fire department if triggered by size/configuration.	**R 2,500**
Phase 3 Subtotal			**R 7,000 + municipal fees**

PHASE 4 — POST-SUBMISSION MANAGEMENT

#	ITEM	DESCRIPTION	FEE (ZAR)
4.1	**Plan Examination Follow-up**	Monitor municipal plan examination process. Respond to examiners' comments and requests for further information (RFI).	**R 4,000**
4.2	**Compliance Amendments**	Implement any amendments required by municipal examiner.	**R 3,000**
4.3	**Approval Letter Collection**	Collect approved plans and issue to client.	**R 1,000**
Phase 4 Subtotal			**R 8,000**

FEES SUMMARY

Phase 1 — Application Review & Deficiency Resolution	**R 13,000**
Phase 2 — Plan Redraw & Corrections	**R 20,500 – R 22,000**
Phase 3 — Submission to Municipality	**R 7,000 + municipal fees**
Phase 4 — Post-Submission Management	**R 8,000**
TOTAL (excl. VAT & municipal fees)	**R 48,500 – R 50,000**

PAYMENT STRUCTURE

Phase 1	**R 13,000**	On signing this quotation & deposit
Phase 2	**R 20,500 – R 22,000**	On commencement of corrections

Phase 3	**R 7,000 + municipal fees**	On submission to municipality
Phase 4	**R 8,000**	On receipt of approved plans
TOTAL	**R 48,500 – R 50,000**	

✓ **Municipal fees are paid by us on your behalf and passed through at cost — no markup.**

NOT INCLUDED — QUOTED SEPARATELY IF REQUIRED

Professional architect redraw	If full redraw is preferred over corrections	**From R 35,000**
Structural engineering redesign	Full calculations	**From R 15,000**
Energy performance certificate	SANS 10400-XA by energy consultant	**R 5,000 – R 8,000**
Land surveyor	If SG diagram not available	**R 4,000 – R 6,000**
Conveyancer / title deed search		**R 2,000 – R 3,000**
Heritage impact assessment	If triggered	**From R 8,000**
Environmental authorization	If triggered	**From R 5,000**
SANS 10400-XA Rational Assessment update	If energy calcs are outdated	**R 5,000**

NEXT STEPS

1. **Accept this quotation** — sign and return the acceptance section below
2. **Provide missing documents** — title deed or erf number, zoning certificate if available, Power of Attorney if applicable
3. **Pay Phase 1 — R 13,000** — this gets us started immediately
4. **We begin Phase 1** — municipal authority confirmation, obtain zoning certificate, check title deed, start deficiency resolution
5. **Each subsequent phase is billed on commencement** — you know exactly what you're paying for and when

TERMS & CONDITIONS

Professional fees are **exclusive of VAT** (15% will be added if applicable)

Municipal fees are payable directly to the municipality and are excluded from the above fees

Timescale: Approximately **8–14 weeks** from receipt of all client documentation to plan approval, depending on municipal turnaround times

This quotation is based on the drawings received (Rev 03A, Dec 2019) and is subject to review once all source documents have been obtained

ACCEPTANCE

By signing below, I/we confirm that I/we have read, understood, and accept this quotation and its terms.

CLIENT SIGNATURE	DATE
_____	_____
Print Name: _____	Date: _____

✓ Quotation accepted — please sign and return this document to begin Phase 1.

PREPARED BY

Kgothatso Makena
Building Plan Examiner & Architectural Technologist
kgothatsomakena@gmail.com